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SCHEDULE 1 — Not Used

NOT USED

December 2024 © State of Queensland Page 3 of 51



Managing Contractor — Design and Construction Management Schedule 2

SCHEDULE 2 - Approved Form of Unconditional Undertakings

Clause 9.3

CONTRACT for [insert description as per Ieter OF @CCEPIANCE] .. uuu . uue et ane et et e saaneesaaneesasnsssaansssaaneesasneesaanesaannereannnns (the “Contract”) at
the req uest Of jinsert Managing Contractor as per Ietter Of 8GCEPIANCE] v vvvessveeseeessssssessseseeesssaeseeeseresssaaaeeseeseeessrnnaeess ACN ...............
(the “Managing Contractor”) and in consideration oOf finsert Principal as per Conditions of Contract Annexure] ........... (the “Principal”)
accepting this undertaking [insert the financial inStitution’s detailS] «......uueueeiiie i ACN ...............
(the “Financial Institution”) unconditionally undertakes to pay on demand any sum or sums which may from time to
time be demanded by the Principal to a maximum aggregate of $ ...........ccccoevieeiiiiiiie e, (ceeeeeeimmnieeeeeeen, )
(the “Sum”).

The undertaking is to continue:

1 until notification has been received from the Principal that the Sum is no longer required by the Principal; or
2 until this undertaking is returned to the Financial Institution; or
3 until payment to the Principal by the Financial Institution of the whole of the Sum.

Should the Financial Institution be notified in writing, purportedly signed by or on behalf of the Principal that the
Principal desires payment to be made of the whole or any part or parts of the Sum, such notification to be delivered
to any branch of the Financial Institution located within Australia, it is unconditionally agreed that the Financial
Institution will make payment or payments to the Principal forthwith without reference to the Managing Contractor
and notwithstanding any notice given by the Managing Contractor not to pay same.

Provided always that the Financial Institution may at any time without being required so to do pay to the Principal
the Sum less any amount or amounts it may previously have paid under this undertaking or such lesser sum as
may be required and specified by the Principal and thereupon the liability of the Financial Institution hereunder shall
immediately cease.

The Principal shall not assign or transfer its rights under this undertaking.

Datedat.................. this...... dayof ......... 20.......

SIGNED for and 0N Dehalf Of e e e e e e e e e — e e e e at e e aa e ra e anaaa

[ YA RN o] =Y (= I PSPPI

Names of Attorney(s)

Pursuant t0 POWET Of AtIOINEY INO ...t ettt e e e e e e st e e e e e e e s e st a e e e e e e e e s s snaraaeeaaeeesaannnreaneeas
who hereby warrant that he/she/they has/have not Signature of Attorney

received notification of revocation of his/her/their

appointment.

T g e o] £=TST=T o Tet <o ) PSPPSR

Name of Witness Signature of Witness

Branch of Issue: ..o Telephone: ..o
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SCHEDULE 3 - Performance Warranty from Suppliers or Manufacturers

Clause 12.4
List of Items of Materials, Goods, Plant and Equipment Requiring a Performance Warranty

To be advised by the Principal during Stage One
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FORM OF WARRANTY

THIS DEED is made the ...... dayof............ 20......
BETWEEN: The State of Queensland through ... (the “Principal”)
2N 11 [insert name of Managing Contractor] of

.................................................................................................................. [insert address] (hereinafter with
its successors, substitutes and permitted assigns called the “Managing Contractor”), and

AND: The party described in Annexure, Item 1 (hereinafter with its successors, substitutes and permitted
assigns called the “Warrantor”)

RECITALS

A The Principal and the Managing Contractor have entered into the Contract described in Annexure, ltem 2
(the “Contract”) pursuant to which the Managing Contractor has agreed to perform the work described in
Annexure, Iltem 3 (the “Works”).

B The Warrantor has agreed to supply or to supply and install the goods described in Annexure, Item 4 (the
“Equipment”) for the Works.

C The Warrantor has agreed to give the warranties and indemnity herein contained to the Principal and the
Managing Contractor.

OPERATIVE:
4 The Warrantor hereby warrants to the Principal and the Managing Contractor:

(a) that the Equipment shall be in accordance with the quality and/or standard stipulated by the
specification described at Annexure, ltem 8 and to the extent that the quality and/or standard is not
so stipulated, shall be of merchantable quality and be fit for the purpose or purposes for which it is
required; and

(b)  on the terms more particularly set out in Annexure, Item 5 with respect to the Equipment.

5 The above warranties shall be in addition to and shall not derogate from any warranty implied by law in
respect of the Equipment.

6 The Warrantor covenants with the Principal and the Managing Contractor to replace and/or make good to
the reasonable satisfaction of the Principal and the Managing Contractor but at the expense of the
Warrantor, so much of the Equipment as within the period described in Annexure, ltem 6 shall be found to
be of a lower quality or standard than that referred to in clause 1 of this Deed or shall show deterioration to
such extent that in the opinion of the Principal or the Managing Contractor the Equipment ought to be made
good or replaced in order to achieve fitness for the purpose or purposes for which it is required and
whether this is on account of utility, performance, appearance or otherwise.

7 The Warrantor further covenants with the Principal and the Managing Contractor to meet the cost of any
work necessary to any part of the Works to enable the requirements of clause 3 of this Deed to be carried
out and/or necessary to make good the Works afterwards.

8 The decision of the Principal as to:

(@) the Equipment failing to comply with quality or standard as abovementioned or otherwise failing to
comply with the foregoing warranties;

(b)  as to the extent of replacement and/or making good which shall be necessary to properly remedy the
defects; or

(c) as to the extent of any work required under clause 3 of this Deed,

shall be notified in writing to the Warrantor and shall be final and binding upon the parties.
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9

10

11

12

13

14

15

16

The Warrantor further covenants that, within a reasonable time after written notification to the Warrantor of
a decision of the Principal or the Managing Contractor as to work required as aforesaid, the Warrantor will
replace and/or make good the Equipment or parts thereof and/or meet the cost of any work required by
clause 3 of this Deed, whether or not any dispute or difference exists between the parties hereto, and the
Warrantor hereby agrees to indemnify and keep indemnified the Principal and the Managing Contractor
against any direct loss or damages of any nature whatsoever sustained by them or either of them, directly
or indirectly arising out of any breach of the warranties, covenants or other conditions hereby given by the
Warrantor howsoever arising.

If, within the time prescribed in clause 6 of this Deed (and the Principal’s decision as to what is a
reasonable time in any case shall be final and binding upon the parties), the Warrantor shall fail to fully and
properly carry out the work, the Managing Contractor or the Principal may carry out such work, or cause
the same to be carried out, and the Warrantor hereby agrees to indemnify and keep indemnified the
Managing Contractor and the Principal against all the costs and expenses of and incidental to the carrying
out of the work and also against any direct loss or damages sustained by the Managing Contractor or the
Principal as a result of the Warrantor’s failure as aforesaid.

The provisions of this Deed shall come into operation in favour of the Principal and the Managing
Contractor as soon as it has been executed by the Warrantor, notwithstanding that it may not have been or
may not thereafter be executed by the Principal or the Managing Contractor.

Nothing contained in this Deed is intended to nor shall render the Principal in any way liable to the
Warrantor in relation to any matters arising out of the Managing Contractor or otherwise.

GOVERNING LAW AND JURISDICTION

This Deed shall be construed in accordance with the law of the State or Territory in which the Works are
situated and the parties irrevocably submit to the jurisdiction of the Courts of that State or Territory.

NOTICES

(a) A party may give a notice required under this Deed by delivering such notice to the address provided
in Annexure, Item 7. Such notice may be delivered by hand.

(b) If a party gives the notice by post the notice will be taken as given on the second business day in the
place of delivery after the notice is posted.

(c)  The parties may give notice of another address (within Australia) to the other party and the new
address shall be the address for service of the party for the purpose of this clause.

NON REVOCATION OF POWER OF ATTORNEY

Each of the Attorneys executing this Deed states that at the time of execution of this Deed, no notice of
revocation of the Power of Attorney, pursuant to which this Deed has been executed, has been received.

EXECUTION AS A DEED

The parties agree that this instrument is and shall operate as a Deed.
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ANNEXURE

Item

1 THE Warrantor: e e e e e e e e
2 The Contract (ReCHAl A): et et e e e s e e e e st e e e st e e e s anteeeeeantaeeeeanraeaeans
3 The WOrKS (ReCal A): et e et e e st e e e e m b e e e e e ante e e e s anbeeeeeanbeeeean
4 The Equipment (ReCital B): e e e
5 Detailed Warranty of Warrantor (ClauSe 1):  ...eeiiiiiiie ittt e et e e et e e e e e s ennree e e ennees
6 Period of Years (clause 3): ... years from the Practical Completion of the Works as

defined in the Contract

7 Address for NOLICES (ClAUSE 11): et e e e st e e e st e e e s ne e e e snre e e e assaeeesnneeens
8 Details of Specification (ClaUSE 1) o e e e e e s e e e e e e e e e e nnnrees
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EXECUTED AS A DEED:
SIGNED
onthe ...... dayof......... 20...... by

Managing Contractor

in accordance with s.127 of the Corporations Act 2001

Name of Director / Secretary

SIGNED

onthe ...... dayof ......... 20...... by

Warrantor

in accordance with s.127 of the Corporations Act 2001

Name of Director / Secretary

SIGNED, SEALED AND DELIVERED

onthe ...... dayof......... 20......

Name of authorised officer

in the presence of:

Name of Witness

Signature of Director / Secretary

Signature of Director / Secretary

Signature of Witness

December 2024

© State of Queensland
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SCHEDULE 4 - Consultant’s Deed of Obligation

Clause 18.7

THIS DEED is made on the ...... dayof............ 20......

BETWEEN: The State of Queensland through ............cccoeiiiiiii e (the “Principal”),

7 T 1 [insert name of Managing Contractor]
o ) PSRRI [insert address] (hereinafter
with its successors, substitutes and permitted assigns called the “Managing Contractor”),

AND: The party described in Annexure, Item 1 (the “Consultant”).

RECITALS:

A The Principal and the Managing Contractor have entered into the Contract described in Annexure, ltem 2

(the “Managing Contractor’s Contract”) to effect certain works, brief particulars of which are set out in
Annexure, ltem 3 (the “Works”).

The Consultant has been engaged by the Managing Contractor pursuant to the Contract described in
Annexure, ltem 4 (the “Consultant Agreement”) to provide services in respect of: ........cccccceevciveiicieeeennee,
[INSERT from the following - Design Work, Documentation Work, Construction Work] S those terms are defined in the Managing
Contractor’s Contract and brief particulars of which are set out in Annexure, ltem 5 and which works form
part of the Works.

Pursuant to the Managing Contractor’s Contract, the Managing Contractor must ensure that the ownership
of and copyright in all drawings and documents comprising or to comprise the Developed Design and
Subcontract Construction Documentation shall vest absolutely in the Principal upon their creation.

The Consultant has agreed to assign to the Principal the copyright in the material and to consent to any
use of the material which might be inconsistent with any Moral Rights (as defined herein) of the Consultant
or any of its servants or agents.

OPERATIVE:

The parties agree:

1.
1.1.

1.2.

DEFINITIONS AND INTERPRETATION

Definitions

In this Deed, unless the context requires otherwise:

this Deed means this document and includes its Annexures and annexure (if any);
Contract Materials means any work produced in the course of performing the Contract;

Moral Rights are the moral rights granted to creators under the Copyright Act 1968 (Cth) and any similar
rights existing under foreign laws.

Interpretation
In this Deed, unless the context requires otherwise:
(@) words importing the singular number includes the plural number and vice versa; and

(b) references to any party to or in this Deed or in any other document include its successors,
substitutes and permitted assigns.
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2,
2.1

2.2

23

24

25

2.6

2.7

2.8

29

COPYRIGHT

The ownership of and copyright in all Contract Materials shall vest absolutely in the Principal upon their
creation.

To the extent that copyright in or relating to the Contract Materials is not capable of being vested in the
Principal because the Consultant does not own the copyright, the Consultant shall ensure that the Principal
is irrevocably licensed to use the relevant Contract Materials.

To the extent that the Consultant has Moral Rights in any Contract Materials, the Consultant:
(a) waives those Moral Rights to the extent permitted by law; and

(b)  unconditionally consents to any use contemplated by the nature of this Deed and any reproduction,
publication, adaptation, or communication to the public of the material or on behalf of the Principal.

To the extent that any person other than the Consultant has Moral Rights in Contract Materials the
Consultant acknowledges and agrees that:

(a) for existing materials, it has used its best endeavours to obtain or procure; and

(b) for new materials coming into existence in the course of performing the consultancy services, it will
use its best endeavours to obtain or procure prior to or immediately on creation,

all consents or waivers from the individual creator necessary to ensure that the Principal may do or
authorise any acts or omissions in relation to the material without infringing any Moral Rights therein.

Upon being requested to do so by the Principal’'s Representative, the Consultant will produce to the
Principal’s Representative, all consents and waivers required by this clause to the extent available and will
advise the Principal’s Representative of any consents or waivers the Consultant has been unable to
procure.

The Consultant indemnifies the Principal for all loss, damage, costs, claims, or demands arising out of the
Contract Materials infringing any patent, copyright, moral right, registered design, trademark or name or
other protected right. However, the Consultant’s liability to indemnify the Principal shall be reduced
proportionally to the extent that an act or omission of the Principal or the employees, agents or other
contractors of the Principal contributed to the loss, damage, costs, claims or demands.

The Principal grants to the Consultant a paid up, non-exclusive, irrevocable license to use the copyright in
all material created by the Consultant in respect of the Works that has been vested in the Principal
pursuant to clause 2.1 of this Deed, on the condition that the Consultant:

(a) does not breach its obligations under this Deed; and

(b) indemnifies and holds harmless the State of Queensland and its officers, servants and agents from
and against all loss, damage, costs, claims and demands, whatsoever and howsoever arising out of
the Consultant’s use of the copyright material or any part thereof, which may be brought or made
against any of them by any person.

The Consultant shall not be liable for any changes, subtractions or additions to the material created by the
Consultant with respect to the Works or other subject matter produced during the performance of or as a
result of the services in Annexure Item 5 or any part of any such works or subject matter made, without the
express approval of the Consultant, but only to the extent of such changes, subtractions or additions.

The Consultant shall retain the copyright in any original ideas, equipment, processes, or systems created
outside the terms of the Consultancy Agreement and used in carrying out the consultancy services. The
Consultant shall grant or cause to be granted to the Principal a paid up, non-exclusive, irrevocable license
to use such original ideas, equipment, processes, or systems for any purpose for which the consultancy
services are provided.
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3.
3.1

3.2

5.1

5.2

5.3

7.1

7.2

7.3

DUTY OF CARE
The Consultant hereby acknowledges and agrees to the Principal that it:

(a) has the necessary expertise to perform the services in Annexure, ltem 5 to the standard of skill, care
and diligence expected of a competent design professional; and

(b)  will exercise skill, care, and diligence in performing the services in Annexure, Item 5 to the standard
of skill, care and diligence expected of a competent design professional.

The Consultant further acknowledges that the Principal will be relying upon the skill, care, and diligence of
the Consultant in performing the services referred to in Recital B and in issuing reports and certificates.

FURTHER ASSURANCES

The Managing Contractor and the Consultant undertake upon request by the Principal to execute all
documents and do all things necessary to give effect to the terms of this Deed.

ASSIGNMENT

The Principal may, at any time, by notice in writing to the Managing Contractor and the Consultant, assign
all or any of its rights under this Deed to any government or statutory entity identified in the notice (the
“assignee”).

The Managing Contractor and the Consultant acknowledge and agree that from the date of any notice
given by the Principal pursuant to this clause, any assignment by the Principal takes effect as if the
assignee had been originally named as a party to this Deed in place of the Principal.

The Managing Contractor and the Consultant must not, without the prior written approval of the Principal,
and except on such terms and conditions as are determined in writing by the Principal, assign all or any
part of this Deed.

GOVERNING LAW AND JURISDICTION

This Deed shall be construed in accordance with the law of the State of Queensland and the parties
irrevocably submit to the jurisdiction of the Courts of the State of Queensland.

NOTICES

A party may give a notice required under this Deed by delivering such notice to the address provided in
Annexure, Item 6. Such notice may be delivered by hand.

If a party gives the notice by post the notice will be taken as given on the fifth business day in the place of
delivery after the notice is posted.

The parties may give notice of another address (within Australia) to the other party and the new address
shall be the address for service of the party for the purpose of this clause.

NON REVOCATION OF POWER OF ATTORNEY

Each of the Attorneys executing this Deed states that at the time of execution of this Deed, no notice of
revocation of the Power of Attorney pursuant to which this Deed has been executed has been received.
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Schedule 4

ANNEXURE

Item

1 Name and Address of CONSUANT: e

2 Details of Managing Contractor’s Contract Project DescCription: .........cccveeiiiiiii e
(Recital A DAt

Parties: ...

3 Brief description of the WOorks (ReCItal A): i e e et e e e e e e enre e e e s

4 The Consultant Agreement (RecCital B): o e e e e e e e

5 Brief description of the Services (Recital B): oo

6 Address for NOLICES (ClAaUSE 7.1): et e e e e e s e e e st e e e s nte e e e asaeeeeanseeeesnnaeens

Executed by the parties as a Deed.
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Schedule 4

EXECUTED AS A DEED:

SIGNED
onthe ...... dayof......... 20...... by

Managing Contractor ACN

in accordance with s.127 of the Corporations Act 2001

Name of Director Signature of Director

Name of Director / Secretary Signature of Director / Secretary
SIGNED

onthe ...... dayof ......... 20...... by

Consultant ACN

in accordance with s.127 of the Corporations Act 2001

Name of Director / Secretary Signature of Director / Secretary

SIGNED, SEALED AND DELIVERED

onthe ...... dayof......... 20......

Name of authorised officer Signature of authorised officer

in the presence of

Name of Witness Signature of Witness

December 2024 © State of Queensland
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SCHEDULE 5 — Minimum Consultancy Services

Conditions of Contract — Clause 18 and Conditions of Tender — Clause 7.12

Guide note: Delete this guide note

This Schedule is to be used to nominate the Minimum Consultancy Services only, as required by Clause
18.1.1 of the Conditions of Contract.

The Managing Contractor is required to engage consultants to undertake the Minimum Consultancy
Services stated in this Schedule 5 but is also responsible for any services in addition to the Minimum
Consultancy Services required to fulfil the Managing Contractor’s obligations under the Contract.

DISCIPLINE MINIMUM CONSULTANCY SERVICES

Architects & Primary Consultants

Quantity Surveyors

Mechanical Engineers

Electrical Engineers

Communications

Lift Services

Fire Services

Security Services

Hydraulic Services

Civil Engineers

Structural Engineers

Facade Engineers

Acoustics

[Other Service] ........ccceevveennnn..
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SCHEDULE 6 — Subcontractor Forms

Notice of Acceptance of a Subcontract Tender

Clause 21.2

1070] 1 1= Tex B =1 1= S SRR
L (T3 A1 0] 0= S

Pursuant to Clause 21.2.19 of the Conditions of Contract, | give notice of acceptance of a Subcontract tender for:

V] o TTo] 0] i r=To: ST [Insert description of work under the Subcontract]
18] o ool g1 1 ¢=Tex (o] Lo USSR

Subcontract Sum which appeared on the notice of acceptance: B
Date of acceptance of the tender which appeared on the notice of acceptance: ..........cccccooiiiiiiiiiiiiiiiiiiiiicicca,
Time for commencement of the work: e

The Managing Contractor:

1 confirms it has complied with the requirements of Clauses 21.2 and 21.3 of the Conditions of Contract,
including without limitation, the Managing Contractor’s obligations to procure subcontracts in accordance
with the requirements of the Queensland Procurement Policy, including the Best Practice Principles (if

applicable);
2 confirms it has provided an original version of the Deed Poll executed by the proposed Subcontractor;
3 confirms that the Subcontractor:

(a) for the purposes of the Queensland Procurement Policy:
(i) is:
O alocal supplier as described by the Queensland Procurement Policy; or

O not a local supplier as described by the Queensland Procurement Policy and evidence is
attached demonstrating the Managing Contractors efforts to source a local supplier;

(i)  is compliant with the Ethical Supplier Threshold; and
(iii)  is not subject to a current sanction under the Ethical Supplier Mandate;

(b)  has been informed of the existence of the Building Industry Fairness (Security of Payment) Act 2017
(QId) (BIF Act);

(c) for the purposes of the BIF Act:

O IS arelated entity, as defined by section 10A of the BIF Act, or

O IS NOT a related entity, as defined by section 10A of the BIF Act; and
(d) either:

(i) has a personal services business determination in effect from the Australian Taxation Office
under the Income Tax Assessment Act 1997 (Cth); or
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(i) inrelation to the work to be performed under the subcontract:
(A)  will be paid to achieve a specified result or outcome;

(B) is required to supply the plant and equipment or tools of trade needed to perform the
work; and

(C) will be liable for the cost of rectifying any defect in the work performed; and

4 re-affirms the warranties and indemnities given to the Principal pursuant to Clause 21.3 of the Conditions of
Contract.

I, the undersigned, am in a position to know the facts contained herein and | am duly authorised by the Managing
Contractor to provide this notice pursuant to the terms of the Contract on the Managing Contractor’s behalf.

Signature of Managing Contractor’s Representative Signature of witness

Name of Managing Contractor’s Representative Name of witness
T

Date

December 2024 © State of Queensland Page 17 of 51
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Request for Approval to Sub Subcontract

Clause 21.2

(070 ] a1 (= To N\ o o= T T TP PO PSSP TPPPOTRRRPPP
L o] 1=T o 0 V10 4] 7= SRR
18] o ool o1 1 = ARSI
18] o ool g1 1 =Tex (o] Lo T TP TP P O SPRUPPPOTRRRPPPN

Pursuant to Clause 21.2.22 of the Conditions of Contract | request approval to allow the above Subcontractor to

enter into a sub subcontract for the following part of the works under the Contract: .............ccccciiiiiiii

Proposed SUD SUDCONTIACIOI: ... .. s nnnnnan
ACN: s ABN: e
e o {3 PR UPROPPRPRNE
LicenCe NO: .o Category:
Trade: e Restrictions (if any): ...cccveeeeee e
Total value of Proposed SUDCONIACE S ........oo ittt e see e s e snteeneeeseenneenneen

| confirm that:

1 the proposed sub subcontract documents incorporate suitable general conditions of contract which reflect
the provisions of the Contract;

2 if the Best Practice Principles (as that term is defined in the Contract) apply, the subcontractor has
complied and will continue to comply with Clause 21.2 of the Conditions of Contract when procuring and
entering into the sub subcontract;

3 the proposed sub subcontractor:
(a) for the purposes of the Queensland Procurement Policy:
(i) is:
O a local supplier as described by the Queensland Procurement Policy, or

O not a local supplier as described by the Queensland Procurement Policy and evidence is
attached demonstrating the efforts made to source a local supplier;

(i)  is compliant with the Ethical Supplier Threshold; and
(i)  is not subject to a current sanction under the Ethical Supplier Mandate;

(b) has been informed of the existence of the Building Industry Fairness (Security of Payment) Act 2017
(Qld); and

(c) either:

(i) has a personal services business determination in effect from the Australian Taxation Office
under the Income Tax Assessment Act 1997 (Cth); or

(i) inrelation to the work to be performed under the subcontract:

(A)  will be paid to achieve a specified result or outcome;
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(B) is required to supply the plant and equipment or tools of trade needed to perform the
work; and

(C) will be liable for the cost of rectifying any defect in the work performed.

| warrant that if approval is granted, the sub subcontract will be entered into in accordance with the above.

Signature of Managing Contractor’s Representative Signature of Subcontractor

Name of Managing Contractor’s Representative Name of Subcontractor
T

Date
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SCHEDULE 7 - Statutory Declarations

Statutory Declaration by Managing Contractor
Clause 58.2

Oaths Act 1867
Queensland

To Wit

...................................................................................... in the State of Queensland, do solemnly and sincerely
declare that, in relation to the Contract between the State of Queensland through ...........cccccociiiiii,
...................................................................................... (the “Principal®), and .........coooiiiiiiii e
...................................................................................... (the “Managing Contractor”) for.........cccviiiiiie e
...................................................................................... (the “Contract”),

1 I hold the position of ... , | am in a position to know the facts contained
herein and to bind the Managing Contractor by the terms of this declaration, and | am duly authorised by
the Managing Contractor to make this declaration on its/their behalf;

2 this statutory declaration is made in support of the Managing Contractor’'s Payment Claim No. .....
(“Payment Claim”);

3 in this declaration, the words “project trust account”, “retention trust account” and “subcontractor” have the
meaning given to them in the Building Industry Fairness (Security of Payment) Act 2017 (“BIF Act”);

4 all Subcontractors performing work under the Contract have been engaged in accordance with Clause 21.2
of the Contract;

5 all sub subcontractors performing work under the Contract have been approved by the Principal’s
Representative in accordance with Clause 21.2 of the Contract;

6 the Site Personnel Register is current and correct, maintained in accordance with Clause 41.6 of the
Contract;
7 the Managing Contractor has fulfilled or complied with any commitments made in its tender for the work

under the Contract and the obligations under the Contract relating to:
(a) the local benefits test contained in the Queensland Procurement Policy; and
(b)  the Best Practice Principles (as defined in the Contract) (if applicable);

8 all of the Managing Contractor’s workers who at any time have been engaged on work under the Contract
by the Managing Contractor have been paid all moneys due and payable to them up to the date of
submission of the Progress Claim;

9 except for those Subcontractors or Consultants listed in the Schedule below (if any), all Subcontractors and
Consultants of the Managing Contractor in respect of work under the Contract have been paid the full
amount owed to them by the Managing Contractor at the date of the Managing Contractor’s submission of
the Payment Claim. If no Subcontractor or Consultant is listed in the Schedule, all Subcontractors and
Consultants of the Managing Contractor in respect of work under the Contract have been paid all amounts
owed to them by the Managing Contractor at the date of the Managing Contractor’s submission of the
Payment Claim;

10 where required by the BIF Act, all Subcontractors of the Managing Contractor have been paid via the
project trust account in respect of the work under the Contract;
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11 where required by the BIF Act, all retention moneys in relation to Subcontractors of the Managing
Contractor have been paid into the retention trust account in respect of the work under the Contract; and

12 where required by the BIF Act, all withdrawals from the project trust account and the retention trust account
have been in accordance with the BIF Act.

And | make this solemn declaration conscientiously believing the same to be true and by virtue of the provisions of
the Oaths Act 1867.

| declare that the contents of this statutory declaration are true and correct. Where the contents of this declaration
are based on information and belief, the contents are true to the best of my knowledge and | have stated the
source of that information and grounds for the belief.

| understand that it is a criminal offence to provide a false matter in a declaration, for example, the offence of
perjury under section 123 of the Criminal Code Act 1899 (Qld).

Signed and declared by:

Place where declarant is located Date

in the presence of:

Name of law practice/ witness’s place of employment (cross out if not applicable)
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Schedule 7

SUPPORTING STATEMENT SCHEDULE

Payment Claim No. ................

The following Subcontractor(s) have not been paid the full amount that is owed to them by the Managing
Contractor at the date of the Managing Contractor’s submission of the Payment Claim

Subcontractor Amount Details of the Date(s) the Reasons the amount
Name still unpaid | unpaid payment Subcontractor carried | owed to the
claim for the out the construction Subcontractor was not
Subcontractor work or supplied the paid in full
related goods and
services
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Statutory Declaration by Subcontractor
Clause 58.2

Oaths Act 1867

Queensland

........................................................................................... in the State of Queensland, do solemnly and sincerely
declare that, in relation to the Contract between the State of Queensland through...............ccocciiiiiii s
(the “Principal”) and .........oooociiiiiiee e (the “Managing Contractor’) for.........cccccceeeeeiiicciiieeeeeen,
........................................................................................... (the “Contract”), .....cooo i
(the “Subcontractor”) is a Subcontractor to the Managing Contractor for part of the work under the Contract,

1 | hold the pOSItioN Of ........cooiiiee e, | am in a position to know the facts
contained herein and to bind the Subcontractor by the terms of this declaration, and | am duly authorised
by the Subcontractor to make this declaration on its behalf;

2 all the Subcontractor’s workers who at any time have been engaged on work under the Contract by the
Subcontractor have been paid all moneys due and payable to them up to the date of submission by the
Managing Contractor of Progress Claim No ...... ;

3 all subcontractors of the Subcontractor have been paid all that is due and payable to them up to the date of
submission by the Managing Contractor of Progress Claim No ...... in respect of their part of the work
under the Contract;

4 all sub subcontractors performing work under the Contract have been informed of the existence of the
Building Industry Fairness (Security of Payment) Act 2017 (Qld); and

5 the Subcontractor has fulfilled or complied with any commitments made in its tender for the Subcontract
work and the obligations incorporated in the Subcontract relating to:

(@) the local benefits test contained in the Queensland Government’s Queensland Procurement Policy;
and

(b)  the best practice principles contained in the Queensland Government guidelines document titled
“Best practice principles: Quality, safe workplaces” (if applicable).

And | make this solemn declaration conscientiously believing the same to be true and by virtue of the provisions of
the Oaths Act 1867.

| declare that the contents of this statutory declaration are true and correct. Where the contents of this declaration
are based on information and belief, the contents are true to the best of my knowledge and | have stated the
source of that information and grounds for the belief.

| understand that it is a criminal offence to provide a false matter in a declaration, for example, the offence of
perjury under section 123 of the Criminal Code Act 1899 (Qld).

Signed and declared by:

Place where declarant is located Date

in the presence of:

Name of law practice/ witness’s place of employment (cross out if not applicable)
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SCHEDULE 8 — Queensland Government Building and Construction Training
Policy

Clause 41.4

Privacy Statement — The Queensland Government Building and Construction Training Policy

This Privacy Statement is to be provided to each participant on an eligible Queensland Government funded
Building and Civil Construction project to comply with the Information Privacy Act 2009 (Qld).

The Queensland Government Building and Construction Training Policy (the Training Policy) requires that a
minimum of 10 per cent of the total labour hours on eligible Queensland Government building be undertaken by
apprentices and/or trainees and through other workforce training. For eligible major building projects, a minimum
15 per cent of the total labour hours is required.

Compliance and reporting requirements under the Training Policy are conditions of contract for contractors and
compliance is measured using data recorded in the Training Policy Administration System (TPAS). This information
will ultimately be considered in any review of contractors’ eligibility to tender for future government work.

The Queensland Government requires that contracted organisations collect personal information from participants
including:

Apprentice or Trainee Registration 1D
Name
Engaged as Apprentice or Trainee
Employer
Indigenous status
Total hours
Cadet First & surname name
Undergraduate Engaged as Cadet/Undergraduate/ Tradesperson/ Non-Tradesperson/
Employee Prevocational Student (SWL)
Student Indigenous status
Indigenous Employee Total Hours

Contracted organisations must report this information to the Queensland Government in TPAS. The Department of
Trade, Employment and Training (DTET) administers contractor compliance data through TPAS on behalf of the
Queensland Government.

In addition to any contractual provisions, performance reports regarding a contractor’'s compliance with the policy
will be provided by DTET to the Director-General or Chief Executive Officer of each Queensland Government
agency or Government Owned Corporation as required.

Records collected will be treated as a public record and will be retained as required by the Public Records Act 2002
(QId). For the term that the record is maintained, the Queensland Government will only use this information to
administer the Training Policy and report on contractor compliance.

Only authorised officers will have access to this information and personal information will not be disclosed to any
other third party without consent unless authorised or required under law.

A person may apply to access their personal information stored. Should a person have any queries regarding the
information held about themselves, including if they think that the personal information held is incorrect in any way,
or is out of date, please contact DTET on 1300 369 935 or TrainingPolicy@desbt.qld.gov.au.
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Schedule 9

SCHEDULE 9 — Variations in Rates of Exchange and Duty

Clause 55.2

Costs inserted in the Schedule are costs on the date the Managing Contractor's GCS Offer was submitted.

A

B

Cc

D

E

Description of

Cost free on

Duty payable

Duty Payable

Total included in

goods obtained board at overseas | expressed as a (Column B Tender (Column B
from overseas port from which percentage of the multiplied by + Column D)
despatched $AUD | Column B cost ColumnC $AUD
percentage) $SAUD
$ % $ $
SIGNEA: e
Date ...... [...... [oveiiiiiin.
EXAMPLE CALCULATION
A B C D E
Description of Cost free on Duty payable Duty Payable Total included in
goods obtained board at overseas | expressed as a (Column B Tender (Column
from overseas port from which percentage of the | multiplied by B + Column D)
despatched $AUD | Column B cost Column C SAUD
percentage)
$AUD
Chiller $100,000 10% $10,000 $110,000

The Calculation

goods

duty

1.  Adjustment to GCS for variation in
rates of exchange for and the

2.  Adjustment to GCS for variation in

3. Hence the total adjustment to the
GCS in relation to the Chiller

Duty paid at the time of payment of the invoice by the Managing Contractor = 15%

0.3800 - 0.4200 x $100,000

0.4200

(($100,000 - $9,523.81) x 15%) - $10,000

(89,523.81) + $3,571.43

Exchange rate on the date the Managing Contractor’s GCS Offer was submitted AUD$1 = £0.3800

Exchange rate as applied at the time of payment of the invoice by the Managing Contractor AUD$1 = £0.4200.

= ($9,523.81)

= $3,671.43

= ($5,952.38)
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SCHEDULE 10 — Deed of Guarantee and Indemnity

Clause 9.13

THIS DEED is made on the ...... dayof............ 20......

BETWEEN: the Group Companies identified in Annexure, ltem 1 (the “Group Companies”);

AND: the Trustee identified in Annexure, Item 3 (the “Trustee”);

AND: The State of Queensland through ... (the “Principal”),
RECITALS:

A The company identified in Annexure, Item 2 (the “Managing Contractor”) is involved in various trading

activities, including construction.

B The Group Companies have agreed to guarantee and indemnify the Principal and Creditors in respect of
the liabilities of the Managing Contractor pursuant to and in respect of a Contract with the Principal (the
“Contract”) (0] 5 1 1T [insert project description] (the “Project”).

C Each of the Group Companies consider that they will derive a commercial benefit from providing the

guarantee and indemnity contained in this Deed.

OPERATIVE:

This Deed provides:

1. INTERPRETATION
1.1.  DEFINITIONS
In this Deed, unless the context otherwise requires:
Associate has the meaning given by Division 2 of Part 1.2 of the Corporations Act 2001 (Cth);

Assumption Deed means a Deed executed pursuant to clause 10 by which a further company or
companies may be joined as a Group Company to this Deed of Guarantee and Indemnity;

Corporations Act means the Corporations Act 2001 (Cth) and any regulations or instruments made under
that Act, as amended from time to time;

Creditor means a person (whether now ascertained or ascertainable or not) other than a Group Company
to whom now or at any future time:

(@) a Debtis or may at any future time be or become payable by the Managing Contractor; or

(b)  the Managing Contractor’s Obligations (whether now existing or not) are or may at any future time be
or become owing,

in respect of the Project;

Debt means any monetary sum which is or may at any future time be or become payable by the Managing
Contractor in respect of the Project to a Creditor for any reason, in any capacity, and:

(a) whether the Managing Contractor is liable alone, jointly, severally, or jointly and severally;
(b)  whether the sum is payable as a debt as damages or on any legal or equitable basis whatsoever;

(c) whether the Managing Contractor is liable as principal debtor, surety or otherwise;
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(d)  whether the amount is payable or owing to, or payable, advanced, or paid by, the Creditor alone or
with any other person;

(e)  whether the Creditor is entitled for its own account or that of another person;
(f) whether or not the amounts were of a type originally contemplated by the parties; and

(g) whether the Creditor is the person originally entitled to payment of the sum or is an assignee of such
person and:

(i) whether or not the Group Companies or the Managing Contractor consented to, or knew of,
any assignment; and

(i)  no matter when any assignment occurred;

providing that any assignment is permitted by the relevant agreement between the Managing
Contractor and the Creditor and the assignment has been undertaken in accordance with the
relevant agreement;

Final Certificate means the Final Certificate under the Contract in respect of the Project;

Group Company means (until this Deed of Guarantee and Indemnity ceases to apply to that company by
virtue of a Revocation Deed Poll under clause 5.2):

(@) any one of the companies listed in Annexure, Item 1; and

(b)  any company joined to this Deed of Guarantee and Indemnity by the execution of an Assumption
Deed;

Group Company’s Obligations means the obligations of each Group Company under this Deed of
Guarantee and Indemnity;

Guarantee means any guarantee, indemnity, letter of credit, performance bond or legally enforceable
undertaking or obligation:

(a) to pay or to provide funds (including by the purchase of any property) in or to enable the payment or
discharge of;

(b) to indemnify against the consequences of default in the payment of; or
(c) otherwise to be responsible for,

any obligation (whether or not it involves the payment of money) or indebtedness, or otherwise to be
responsible for the solvency or financial condition, of any person;

Managing Contractor’s Obligations means any obligations or liabilities of the Managing Contractor in
respect of the Project to the Principal or to any Creditor (present or future, actual or contingent) howsoever
arising;

Revocation Deed Poll means a deed poll executed in accordance with clause 5.2 by virtue of which this
Deed of Guarantee and Indemnity ceases to apply to one or more of the Group Companies;

Security Interest means:

(a) a mortgage, pledge, lien, charge, assignment by way of security, hypothecation, secure interest, title
retention arrangement, preferential right, trust arrangement or other arrangement having the same or
equivalent commercial effect as a grant of security; or

(b) an agreement to create or give any arrangement referred to in paragraph (a) of this definition;

Trust means the trust described in clause 4.
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1.2

2.1

2.2

GENERAL
In this Deed:

(a) headings are for convenience of reference only and shall not affect the construction or interpretation
of the provisions of this Deed;

and unless the context indicates a contrary intention:

(b) areference to any legislation or legislative provision include any statutory modification or re-
enactment of, or legislative provision substituted for, and any subordinate legislation under that
legislation or legislative provision;

(c)  words importing the plural number include the singular and vice versa;

(d) areference to an individual or person includes a corporation, firm, partnership, joint venture,
association, authority, trust, state, or government or vice versa;

(e) areference to any gender includes all genders;

(f) a reference to a recital, clause, schedule, or annexure is to a recital, clause, schedule, or annexure
of or to this Deed of Guarantee and Indemnity;

(g) areference to any party to this Deed of Guarantee and Indemnity or any other document or
arrangement includes that party’s executors, administrators, substitutes, successors and permitted
assigns;

(h)  where an expression is defined, another part of speech or grammatical form of that expression has a
corresponding meaning; and

(i) a reference to “bankruptcy” or “winding up” includes bankruptcy, winding up, liquidation, dissolution,
becoming an insolvent under administration (as defined in section 9 of the Corporations Act 2001
(Cth)) and the occurrence of anything analogous or having a substantially similar effect to any of
those conditions or matters under the law of any applicable jurisdiction, and to the procedures,
circumstances and events which constitute any of those conditions or matters.

GUARANTEE

Each Group Company covenants with the Trustee for the benefit of each Creditor and the Principal that
each Group Company unconditionally guarantees to each Creditor and the Principal:

(a) the due and punctual payment of any Debt by the Managing Contractor in accordance with the terms
of any agreement between the Creditor and the Managing Contractor and otherwise as required by
law; and

(b)  the due and punctual performance by the Managing Contractor of the Managing Contractor’s
Obligations in accordance with the terms of the Contract and any agreement between the Creditor
and the Managing Contractor and otherwise as required by law.

The Principal may, by notice in writing to the Group Companies, require the Group Companies to forthwith
cause the performance of any or all of the Managing Contractor’s Obligations, including the performance of
the work under the Contract. The Group Companies agree to forthwith comply with such request, and for
this purpose to satisfy any legal requirements, including, without limitation, any requirements of the
Queensland Building and Construction Commission Act 1991 (Qld).

INDEMNITY

Each Group Company agrees with the Principal and with the Trustee for the benefit of each Creditor that as
a separate and additional covenant each Group Company agrees to unconditionally indemnify, and keep
indemnified, the Principal and each and every Creditor against any loss or damage suffered as a result of:

(@) any delay in the payment of any Debt by the Managing Contractor in accordance with the terms of
any agreement between the Creditor and the Managing Contractor and otherwise as required by law;
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3.2

5.1.

5.2.

(b)  any breach by the Managing Contractor of the Managing Contractor’s Obligations in accordance with
the terms of the Contract and any agreement between the Creditor and the Managing Contractor and
otherwise as required by law;

(c) the Managing Contractor’s Obligations being unenforceable, or disclaimed by a liquidator or trustee
in bankruptcy, in whole or in part;

(d)  a Debt, in whole or in part being unrecoverable from the Managing Contractor or having been
recovered are repaid and restored.

The Principal shall be obliged to take reasonable steps to mitigate any loss and damage arising out of any
breach by the Managing Contractor of the Managing Contractor’s obligations and the indemnity provided by
the Group Company pursuant to this clause 3 shall be limited to the extent that the Principal does not take
reasonable steps to mitigate its loss or damage.

BENEFIT OF COVENANTS HELD ON TRUST

The Trustee and each Group Company acknowledges that the Trustee holds the benefit of the covenants
of each Group Company made pursuant to this Deed of Guarantee and Indemnity upon trust for each
Creditor.

CONTINUING GUARANTEE AND REVOCATION
Continuing Guarantee and Indemnity

The Group Companies agree with the Principal and with the Trustee for the benefit of each Creditor that
this Deed of Guarantee and Indemnity may not be revoked or released except as expressly permitted by
this Deed of Guarantee and Indemnity.

Revocation

The Group Companies which are from time to time parties to this Deed of Guarantee and Indemnity may
revoke this Deed of Guarantee and Indemnity by executing a Revocation Deed Poll provided that:

(a) the Revocation Deed Poll is not executed before the later of:
(i) the date that is 6 months after the date of the Final Certificate; and

(i)  the final determination or settlement of all disputes (if any) between the Managing Contractor
and the Principal and between the Managing Contractor and all Creditors which arose prior to
the date which is 6 months after the date of the Final Certificate;

(b)  the Revocation Deed Poll is conditional upon none of the Group Companies becoming subject to a
bankruptcy or winding up within six months following the execution of the Revocation Deed Poll; and

(c) the Revocation Deed Poll only releases any Group Company in respect of liability arising or accruing
from this Deed of Guarantee and Indemnity after the execution of the Revocation Deed Poll.

TRUSTEE’S OBLIGATIONS
The only obligations of the Trustee are:

(a) to act as bare trustee for the benefit of each Creditor of the covenants of each Group Company
contained in this Deed of Guarantee and Indemnity;

(b)  on request, to assign to any Creditor the benefit of this Deed of Guarantee and Indemnity insofar as
it benefits that Creditor;

(c) not to unreasonably withhold its consent upon receipt of a request from any Creditor to permit its
name to be used in any demand or notice made or given by or legal proceedings brought by any
Creditor seeking to enforce the benefit of this Deed of Guarantee and Indemnity (in which case the
Creditor must fully indemnify the Trustee for any liability for legal costs arising in relation to such
demand notice or legal proceedings);
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

(d) onrequest, to lodge in its name on behalf of any Creditor or Creditors a proof of debt in the winding
up of a Group Company of a claim under this Deed of Guarantee and Indemnity.

The Trustee has no duty to supervise or monitor any Group Company or to claim or pursue any Debt or,
except as provided in clause 6.1, to enforce this Deed of Guarantee and Indemnity.

The Trustee is hereby indemnified by the Group Companies and each of them jointly and severally in
respect of anything done by the Trustee (other than for acts or omissions which are a result of the Trustee’s
fraud, negligence, or breach of trust) pursuant to this Deed of Guarantee and Indemnity.

The Trustee may retire and appoint a new Trustee, provided that the new Trustee:
(a) is not an Associate of the Managing Contractor or any Group Company;

(b)  has the capacity to fulfil the obligations of the Trustee under this Deed of Guarantee and Indemnity;
and

(c) is approved by the Principal.

The Trustee enters into this Deed of Guarantee and Indemnity only in its capacity as trustee of the Trust
and in no other capacity. A liability arising under or in connection with this Deed of Guarantee and
Indemnity is limited to and can be enforced against the Trustee only to the extent to which it can be
satisfied out of property of the Trust out of which the Trustee is actually indemnified for the liability. This
limitation of the Trustee’s liability applies despite any other provision of this Deed of Guarantee and
Indemnity and extends to all liabilities and obligations of the Trustee in any way connected with any
representation, warranty, conduct, omission, agreement, or transaction related to this Deed of Guarantee
and Indemnity.

The parties other than the Trustee may not sue the Trustee in any capacity other than as trustee of the
Trust, including seek the appointment of a receiver (except in relation to property of the Trust), a liquidator,
an administrator or any similar person to the Trustee or prove in any liquidation, administration or
arrangement of or affecting the Trustee (except in relation to property of the Trust).

The provisions of this clause 6 shall not apply to any obligation or liability of the Trustee to the extent that it
is not satisfied because under the trust deed establishing the Trust or by operation of law there is a
reduction in the extent of the Trustee’s indemnification out of the assets of the Trust, as a result of the
Trustee’s fraud, negligence or breach of trust.

It is acknowledged that the manager of the Trust is responsible under the trust deed establishing the Trust
for performing a variety of obligations relating to the Trust, including under this Deed of Guarantee and
Indemnity. No act or omission of the Trustee (including any related failure to satisfy its obligations or breach
of representation or warranty under this Deed of Guarantee and Indemnity) will be considered fraud,
negligence or breach of trust of the Trustee for the purpose of clause 6.7 to the extent to which the act or
omission was caused or contributed to by any failure by the manager or any other person to fulfil its
obligations relating to the Trust or by any other act or omission of the manager or any other person.

No attorney, agent, receiver or receiver and manager appointed in accordance with this Deed of Guarantee
and Indemnity has authority to act on behalf of the Trustee in a way which exposes the Trustee to any
personal liability and no act or omission of any such person will be considered fraud, negligence or breach
of trust of the Trustee for the purpose of clause 6.7.

The Trustee is not obliged to do or refrain from doing anything under this Deed of Guarantee and Indemnity
(including incur any liability) unless the Trustee’s liability is limited in the same manner as set out in clauses
6.5t06.7.
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Schedule 10

7.
7.1.

711

7.2.

GROUP COMPANIES’ OBLIGATIONS
Principal Obligations

Each Group Company agrees with the Principal and with the Trustee for the benefit of each Creditor that
the Group Company’s Obligations:

(a) are principal obligations and not ancillary or collateral to any other obligations; and

(b)  may be enforced against any or all of the Group Companies without a Creditor being required to
exhaust any remedy it may have against the Managing Contractor or to enforce any Guarantee or
Security Interest it may hold with respect to any of the Managing Contractor’s Obligations.

Each Group Company agrees with the Principal and with the Trustee for the benefit of each Creditor that
no Creditor is under any obligation to:

(a) give notice to any Group Company of any amendment of any agreement, Guarantee, Security
Interest, or other instrument giving rise to a Debt or to the Managing Contractor’s Obligations or of
any breach of any such instrument; or

(b)  enforce this Deed of Guarantee and Indemnity against all of the Group Companies but may in its
absolute discretion proceed against any or all of them.

Unconditional Nature of Obligations

Each Group Company agrees with the Principal and with the Trustee for the benefit of each Creditor that
the liability of each Group Company under this Deed of Guarantee and Indemnity is not affected by
anything which but for this provision might operate to release or otherwise exonerate it from the Group
Company’s Obligations in whole or in part, including without limitation, any one or more of the following
(whether or not done or occurring by or with the consent of the Creditor or with the knowledge or consent of
any Group Company):

(a) the grant to the Managing Contractor, a Group Company or any other person at any time, waiver or
other indulgence or the discharge or release of the Managing Contractor, a Group Company, or any
other person;

(b) any transaction or arrangement that may take place between a Creditor and the Managing
Contractor, a Group Company, or any other person;

(c) the winding up or bankruptcy or death of, or appointment of an administrator to, the Managing
Contractor, a Group Company, or any other person;

(d) the fact that a Creditor or any other person takes or fails to take any other Guarantee or Security
Interest;

(e) any other person becoming a guarantor of the Managing Contractor’s Obligations or liabilities;

(f) the fact that a Creditor or any other person exercises or refrains from exercising any other Guarantee
or Security Interest or any other rights, powers or remedies against the Managing Contractor, a
Group Company, or any other person;

(g) the amendment, variation (including a variation which increases the Debt or the Managing
Contractor’s Obligations), replacement, extinguishment, unenforceability, failure, loss, release,
discharge, abandonment, assignment or transfer either in whole or in part of any agreement or
document relating to the Managing Contractor’s Obligations including any other Guarantee or
Security Interest now or in the future held by a Creditor from any person;

(h)  the Managing Contractor’s Obligations or a Group Company’s Obligations or the obligations of any
other person under any agreement or document relating to the Managing Contractor’s Obligations or
a Group Company’s Obligations including any other Guarantee or Security Interest, being or
becoming wholly or partly illegal, void, voidable, unenforceable or disclaimed by a liquidator or
trustee in bankruptcy;
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(i)

)

(k)

(m)

(n)

(o)

(t)
(u)

the failure or omission by a Creditor to give notice to the Group Companies of any default by the
Managing Contractor or any other person;

any legal limitation, disability, incapacity, or any other circumstance relating to the Managing
Contractor, any Group Company, or any other person;

the fact that any Group Company who is intended to be bound as a guarantor or surety in respect of
the Managing Contractor’s Obligations does not become bound or, having done so, ceases to be so
bound;

any acquiescence, delay, acts, omissions, or mistake on the part of, or suffered by a Creditor or any
other person, in relation to this Deed of Guarantee and Indemnity or any other Guarantee, Security
Interest, agreement or negotiable instrument;

a Creditor becoming a party to any compromise, assignment of property or scheme of arrangement
or composition of debts or scheme of reconstruction by or relating to the Managing Contractor or any
Group Company or any other person or the acceptance by a Creditor of any dividend or sum of
money under such a compromise, assignment or scheme;

a Creditor obtaining a judgment against the Managing Contractor, any Group Company, or any other
person for the payment of any Debt;

any collateral rights or obligations which may exist between the Managing Contractor and any Group
Company and any variation or avoidance of any such collateral rights or obligations;

the winding up of any Group Company or of any surety of any Group Company;

if the Managing Contractor or a Group Company is a member of any partnership, any change in the
membership of that partnership;

if the Managing Contractor or a Group Company is a Trustee, any breach of trust or any variation of
the terms of the trust, or its determination;

assent by a Creditor to any assignment to trustees for the benefit of creditors under any scheme or
deed or arrangement of the Managing Contractor whether with or without the winding up of the
Managing Contractor;

assent by a Creditor to the appointment of a receiver or administrator of the Managing Contractor; or

any release, discharge or dealing by a Creditor with any property whether real or personal comprised
in any Security Interest held from the Managing Contractor.

7.3. Further Waiver

Each Group Company agrees with the Principal and with the Trustee for the benefit of each Creditor that:

(@)

(b)

no failure or delay of a Creditor to exercise any right given to it under this Deed of Guarantee and
Indemnity, or to insist on strict compliance by the Managing Contractor or any Group Company with
any obligation in respect of any Debt or the Managing Contractor’s Obligations under this Deed of
Guarantee and Indemnity, and no custom or practice of a Creditor or the Managing Contractor or a
Group Company at variance with the terms of this Deed of Guarantee and Indemnity, will constitute a
waiver or variation of each Creditor’s right to demand exact compliance with the terms of this Deed
of Guarantee and Indemnity;

any delay or omission of any Creditor to exercise any right arising from a breach of any obligation by
the Managing Contractor will not affect or prejudice any Creditor’s rights arising from such breach, or
any subsequent breach, or the continuance of any breach;

no waiver shall be effective against any Creditor unless it is in writing and signed by the Creditor; and

any waiver by any Creditor of any particular breach by the Managing Contractor of the Managing
Contractor’s Obligations will not affect or prejudice any Creditor’s rights in respect of any subsequent
breach of the same or of a different nature.
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7.4.

8.1.
8.1.1

8.2.

10.

10.1

10.2

11.

12.
121

Timing of Payment

All amounts which a Group Company is liable to pay under this Deed of Guarantee and Indemnity must be
paid by the Group Company within 10 business days of demand being made on the Group Company by
written notice from the Principal or the Trustee in accordance with clause 12.

REINSTATEMENT OF CREDITOR’S RIGHTS
Preference

If, after a Creditor applies any amount against a Debt or the Managing Contractor’s Obligations, it is
required make a payment in respect of the amount so applied by it to any person under any law relating to
bankruptcy or winding up:

(a) the Creditor’s rights are to be re-instated and will be the same in respect of that amount, or the
relevant part of it as if the application, or the payment or transaction giving rise to it, had not been
made; and

(b)  the Group Company shall immediately do anything (including the signing of documents) required by
the Creditor to restore to the Creditor any Guarantee or Security Interest to which it was entitled
immediately before that application, or the payment or transaction giving rise to it.

If any Security Interest given or payment made to a Creditor by a Group Company or by the Managing
Contractor is avoided or reduced by virtue of any law relating to bankruptcy or winding up, the Creditor will
then be entitled to recover the value or amount of that Security Interest or payment from each Group
Company, despite any prior settlement, discharge or release between the Creditor and any Group
Company.

Conditional Release

Any discharge or release between a Creditor and any of the Group Companies is subject to reinstatement
of the Creditor’s rights in accordance with this clause.

SET-OFF

All payments made by any Group Company under this Deed of Guarantee and Indemnity shall be free of
any set-off or counter claim, and free and clear of, and without any deduction or withholding to the
maximum extent permitted by law.

ASSUMPTION DEED

A further company may be joined as a Group Company to this Deed, by the execution of an Assumption
Deed by the company, the Trustee and all of the Group Companies.

Any further company so added by an Assumption Deed will be taken to have assumed liability under this
Deed of Guarantee and Indemnity as if that company had executed this Deed of Guarantee and Indemnity.

DEED POLL

The covenants and obligations under this Deed of Guarantee and Indemnity are repeated in this clause as
a separate covenant by way of Deed Poll between each Group Company and each Creditor.

NOTICES

Any notice or other communication which must be given, served, or made under or in connection with this
Deed:

(a) will be deemed to have been duly served, given or made in relation to a person if it is delivered or
posted by prepaid post to and is received at the address, or sent by telex or facsimile to the number
of that person set out in this Deed (or at such other address or number as is notified in writing by that
person to the other parties from time to time);
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13.

13.1

14.

14.1.

14.2.

15.

15.1.

15.2.

15.3.

15.4.

(b)  will be deemed to be served, give, or made:
0] (in the case of prepaid post) when delivered;

(i) (in the case of facsimile) on receipt of a transmission report confirming successful
transmission; and

(iii)  (in the case of delivery by hand) on delivery.
(c) notices to any of the Group Companies may be given to the address identified in Annexure, Item 1;
(d)  notices to the Managing Contractor may be given to the address identified in Annexure, Item 2; and

(e) notices to the Trustee may be given to the following address identified in Annexure, Item 3.

COSTS

Each Group Company agrees with the Principal and with the Trustee for the benefit of each Creditor that it
will indemnify every Creditor against, and shall pay to all Creditors on demand the amount of, all losses,
liabilities, costs and expenses (including, without limitation, legal expenses on a full indemnity basis) in
connection with:

(a) the enforcement or preservation of any rights under this Deed of Guarantee and Indemnity; and

(b) any amendment to, or any consent, approval, waiver, release, or discharge of or under, this Deed of
Guarantee and Indemnity if requested by the Managing Contractor or Group Company.

LAW AND JURISDICTION
Governing Law

This Deed of Guarantee and Indemnity is governed by and construed in accordance with the laws of the
State of Queensland.

Submission to Jurisdiction

The parties submit to the non-exclusive jurisdiction of the Courts exercising jurisdiction in the State of
Queensland and any Courts that may hear appeals from those Courts in respect to any proceedings in
connection with this Deed of Guarantee and Indemnity.

GENERAL
Further Assurance

Each party shall do, sign, execute and deliver and shall procure that each of its employees and agents
does, signs, executes and delivers all deeds, documents, instruments and act reasonably required of it or
them by notice from another party to effectively carry out and give full effect to this Deed of Guarantee and
Indemnity and the rights and obligations of the Creditors under it.

Severability

Any provision of this deed, which is illegal, void or unenforceable is only ineffective to the extent of that
illegality voidness or unenforceability, without invalidating the remaining provisions.

Counterparts

This Deed of Guarantee and Indemnity may be executed in any number of counterparts and all of those
counterparts taken together constitute one and the same instrument.

Attorneys

Each attorney who executes this Deed of Guarantee and Indemnity on behalf of a party declares that the
attorney has no notice of any revocation, suspension, or variation of the power of attorney under the
authority of which the attorney executes this Deed of Guarantee and Indemnity.
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16. LIMITATION OF LIABILITY

Notwithstanding anything to the contrary in this Deed of Guarantee, the liability of each Group Company
under this Deed of Guarantee should be no greater than it would have been if the Group Company were
named as party to the Contract, or as applicable, any agreement between the Managing Contractor and a
Creditor, in the place of the Managing Contractor.
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Address for notice

ANNEXURE

Item

1 The Group Companies

2 The Managing Contractor
3 Trustee

December 2024
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EXECUTED AS A DEED

SIGNED
onthe ......... dayof .......coeenin. 20...... by
The Group Companies ABN

in accordance with s.127 of the Corporations Act 2001

Name of Director / Secretary Signature of Director / Secretary

SIGNED, SEALED AND DELIVERED

Trustee ABN

in accordance with s.127 of the Corporations Act 2001

Name of Director / Secretary Signature of Director / Secretary

SIGNED, SEALED AND DELIVERED

Name of authorised officer Signature of authorised officer

in the presence of:

Name of Witness Signature of Witness
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SCHEDULE 11 — Requirements of the Building Certifier

Clause 24.6

1 In order to comply with the relevant provisions of the Planning Act 2016 (Qld) and the Building Act 1975
(Qld), the Managing Contractor shall ensure the Building Certifier is provided with:

(@) Completed Approved Forms (Section 282 of the Planning Act 2016) being DA Form 2 and where
required DA Form 1,

(b)  Plans, specifications, and other relevant documentation as required by the Building Certifier to
enable assessment against Section 30 (building assessment provisions) of the Building Act 1975 to
comply with the information requirements of Chapter 3, parts 1 and 2 of the Building Act 1975,

(c)  Such design, engineering, inspection, and evidence of suitability certificates as are required by the
Building Certifier in accordance with the Building Act 1975 and the Building Regulation 2006 (Qld), in
a form approved by the Building Certifier,

(d)  Where the assessment requires the Building Certifier to make a discretionary decision, such
evidence as the Building Certifier may require to support the exercise of that discretion,

(e)  Where the compliance solution proposed relies upon the performance requirements of the National
Construction Code (NCC) or Queensland Development Code, documents as required by Section 26
of the Building Act 1975, to the satisfaction of the Building Certifier,

(f) One (1) set of general information documents comprising only the site plan, floor plans and
elevations, and

(g)  Where the building contains Special Fire Services as defined in Schedule 2 of the Building Act 1975,
such information as the Building Certifier may require for submission to the Queensland Fire and
Emergency Services including one (1) copy of all plans, specifications and other relevant
documentation relating to the Special Fire Services in electronic (PDF) format.

2 The Managing Contractor shall submit the plumbing and drainage plans to the relevant authority for review
of compliance with the Plumbing and Drainage Act 2018 (Qld), obtain a compliance permit prior to the
works commencing, arrange with the authority to inspect the works during construction and issue a
compliance certificate on completion, and pay the authority all relevant fees.

3 The Managing Contractor shall allow a minimum of 14 days for completion of assessments under the
Building Act 1975. Where referral agency advice/concurrence is also required, the minimum of 14 days
shall apply from the date the Building Certifier accepts the referral agency advice.

4 If there are fire safety installations installed in the building, the Managing Contractor shall supply to the
Building Certifier one (1) electronic copy (in PDF format) of “as constructed” documents providing details as
prescribed by the Building Act 1975, Section 102.
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SCHEDULE 12 - Formal Instrument of Agreement

Clause 4

THIS DEED is made on the ...... dayof............ 20......

BETWEEN: The State of Queensland through ............cccooiiiiii e in the State of
Queensland (hereinafter with its successors in office called the “Principal”) of the one part

AND: e (ACN oo YO in the
State of ..o, (hereinafter with its permitted successors and assigns called
the “Managing Contractor”) of the other part.

RECITALS

WHEREAS:

D The Principal invited the submission of tenders by letter of invitation to tender dated the ...... day of

(i) design services
(i)  subcontract construction documentation management services, and

(i)  construction management services in relation t0 .........ccccveeviiiii e [Insert project description]
(hereinafter called the “Project”)

in accordance with the accompanying Tender Documents:
(iv)  Volume 1 Tender Form and Conditions of Tender, and
(v)  Volume 2 Conditions of Contract, and

(vi)  Volume 3 Schedules to the Conditions of Contract, and

(vii) Volume 4 Project Brief (annexed hereto and marked with the letters “B”, “C”, “D”, “E” respectively)
which were subsequently amended or clarified by addenda numbered ..., ..., ..., ... and ... jinsent
Addenda numbers] (@annexed hereto and marked with the letter “F”).

E The Managing Contractor submitted its tender dated the ...... dayof ............ 20...... and subsequently
clarified or amended its tender by correspondence dated: [insert dates of correspondence or delete statement if none]
the ...... dayof............ 20...... ,
the ...... dayof............ 20...... ,
the ...... dayof............ 20...... ,
the ...... dayof............ 20...... ,

(together referred to as the “Managing Contractor's Tender” and annexed hereto and marked with the letter
“G”), agreeably to the letter of invitation to tender and Tender Documents.

F The Managing Contractor has, in lodging the Managing Contractor’'s Tender, warranted, and represented to
the Principal, inter alia, that:

(i) it, and the Consultants have the necessary experience, skill, and expertise to perform and complete
the work under the Contract and that it shall maintain that skill and expertise; and

@iy ithad:

(1)  carried out all relevant investigations, and
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(2) examined, acquainted, and satisfied itself with all things including the sufficiency of the Project
Construction Cost Estimate,

prior to submitting its tender

in accordance with clause 8 of the Conditions of Tender and acknowledges that in entering into this
agreement the Principal has relied upon these representations.

G The Principal by notice dated the ...... dayof ............ 20...... (annexed hereto and marked with the letter
“H”) accepted the Managing Contractor’s Tender and authorised the Managing Contractor to proceed with
the provision of work under the Contract.

H The Managing Contractor has deposited with the Principal security to the value of ............ dollars
$.oennen.. ) to be held by the Principal:

(i) firstly, as security for the due and proper performance of the Managing Contractor under this Deed,
and

(i)  secondly, for the purpose of providing security of payment to the “Subcontractors” (as that term is
defined in the Conditions of Contract) of the Managing Contractor.

I The parties wish to enter into this Deed to accurately record the terms of their agreement.

OPERATIVE PROVISIONS
1 NOW THIS DEED WITNESSES that:

(a) The Managing Contractor warrants that each of the recitals is true and correct and acknowledges
that the Principal has entered into this Deed in reliance thereon.

(b)  In consideration of the promises on the part of the Principal in this Contract the Managing Contractor:

(i shall provide the materials and perform the work required to complete Stage One in
accordance with the Contract;

(i)  acknowledges that if the Principal accepts the Managing Contractor's GCS Offer pursuant to
clause 11.2.1(a) of the Conditions of Contract, the Contract will include both Stage One and
Stage Two and the Managing Contractor shall provide the materials and perform the work
required to complete Stage Two; and

(iii)  will otherwise perform, fulfil, comply with, submit to, and observe all provisions of the Contract
which are to be performed, fulfilled, complied with, submitted to, or observed by or on the part
of the Managing Contractor.

(c) In consideration of the promises on the part of the Managing Contractor in this Contract the Principal
shall make payments to the Managing Contractor in accordance with the Contract and will otherwise
perform, fulfil, comply with, submit to and observe all provisions of the Contract which are to be
performed, fulfilled, complied with, submitted to and observed by or on the part of the Principal.

2 The Managing Contractor acknowledges that, unless and until, the Principal accepts the Managing
Contractor's GCS Offer pursuant to clause 11.2.1(a) of the Conditions of Contract, the Contract is for the
performance of Stage One only, and there is no guarantee that any Contract for Stage Two will proceed.

3 This Contract shall take effect according to its tenor notwithstanding any prior contract in conflict with or at
variance with it and any correspondence or documents relating to the subject matter of the Contract which
may have passed between the parties to the Contract prior to its execution.

4 If any party to this Contract consists of one or more persons and one or more corporations this Contract
shall bind such person or persons and such corporation or corporations (as the case may be) and their
respective executors, administrators, successors (in the case of the Managing Contractor) and permitted
assigns (in the case of the Principal) jointly and severally and the person or persons and/or corporation or
corporations included in the term “Managing Contractor” or the term “Principal” in this Contract shall jointly
be entitled to the benefit of the Contract and the Contract shall be read and construed accordingly.
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5 The Contract between the Principal and the Managing Contractor comprises the documents listed in
clause (6) below.

6 Provided that all ambiguities, discrepancies, and inconsistencies, if any, in or between the documents
comprising the Contract shall be interpreted in accordance with the Conditions of Contract, should there be
any discrepancy or inconsistency between the documents which constitute the Contract the following order
of precedence shall apply:

(@) This Deed,
(b)  The Principal’s letter of acceptance of the Managing Contractor’'s Tender,
(c)  The Tender Documents,

(d) The Managing Contractor’s Tender as clarified by the Managing Contractor and accepted by the
Principal,

with the exception that if the Managing Contractor's GCS Offer, including a GCS Offer Project Brief, is
accepted by the Principal, then the accepted GCS Offer Project Brief shall take precedence over the
Principal’s Project Brief.

7 ADMINISTRATIVE PROVISIONS

(@)  The Principal must pay all stamp duty on or arising in connection with this Deed. Each party must
bear its own costs and expenses arising directly or indirectly with respect to the preparation,
execution, completion, and performance of this Deed.

(b)  This Deed and the documents to which it refers contains the entire understanding of the subject
matter of this Deed.

(c) The obligations contained in this Deed will continue until satisfied in full.

(d)  This Deed will be governed by the laws of Queensland. The parties submit to the non-exclusive
jurisdiction of the courts of Queensland.

8 SEVERABILITY

If any part of this Deed is or becomes illegal, invalid, or unenforceable, the legality, validity, or enforceability
of the remainder of the Deed will not be affected and this Deed will be read as if that part had been deleted.

9 WAIVER
The failure or omission of a party at any time to:
(a) enforce or require the strict observance of or compliance with any provision of this Deed; or
(b)  exercise any election or discretion under this Deed,

will not operate as a waiver of the rights of a party, whether express or implied, arising under this Deed.
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EXECUTED AS A DEED

Drafting note: Please select and date one of the below execution options:

Option 1: Corporations Act
SIGNED

onthe .......... dayof ......cooeiiiiinnin, 20....... by

Name of Company — Contractor

in accordance with s.127 of the Corporations Act 2001

Name of Director / Secretary
OR
Option 2: Representative

SIGNED

Name of Person — Contractor

in the presence of:

Name of Witness

OR
Option 3: Power of Attorney
SIGNED, SEALED AND DELIVERED

Name of Company — Contractor

Signature of Director / Secretary

Signature of Witness

by its attorneys who declare that they have received no notice of revocation of the Power of Attorney dated insert

under which this document is signed:

Name of Attorney

in the presence of:

Name of Witness

Signature of Witness

December 2024
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SIGNED, SEALED AND DELIVERED

Name of authorised officer Signature of authorised officer

in the presence of:

Name of Witness Signature of Witness
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SCHEDULE 13 - Site Personnel Register

Clause 41.6.1

Project Name:

Managing Contractor’s

Project Location:

Project Registration Number:

Name:

Name Is this person an Is this person Name of award Name of this Is a WorkCover Are Is tax withheld | Is Payroll tax
owner/partner of remunerated in or industrial person’s premium paid in superannuation from paid in respect
an approved accordance with an instrument? Employer? respect of this contributions made | payments of this person
subcontractor/ award or industrial (if applicable) person? in respect of this made to this where
sub instrument? Y orN person? person? applicable?
subcontractor? Y orN YorN YorN YorN
YorN (if Y please complete or
(if N please column (d) and (e) N/A
complete the rest | only; if N complete
of the table as columns (e) to (i)
applicable) only)

(a) (b) (c) (d) (e) (f) (9) (h) (i)

Note: If the answer to the question in column (b) is NO, the individual concerned will be considered to be a “worker” as that term is defined in the Work Health and
Safety Act 2011 (Qld) and the Workers’ Compensation and Rehabilitation Act 2003 (Qld) unless evidence can be provided to the contrary.
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SCHEDULE 13 (cont’d) — Site Personnel Register Summary

Clause 41.6.3

Project Name: Project Location: ..o
Managing e Project Registration ...
Contractor’'s Name: Number:

Response Total

1 Total number that responded Y to the question in column (b)?

2 Total number that responded N to the question in column (b) and Y to the question

in column (c)?

3 Total number that responded N to the question in column (b) and N to the question
in column (c)?

4 Total number that responded N to the question in column (f)
5 Total number that responded N to the question in column (g)
6 Total number that responded N to the question in column (h)
7 Total number that responded N to the question in column (i)
Signed: ..
Date ...... lo.... looiiiiinin,
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SCHEDULE 14 - Requirements for GCS Offer

Clause 11.1

Guide note:  Delete this guide note

The following are the minimum requirements for the GCS Offer, as required by the Conditions of
Contract. Project Team to include any additional requirements as appropriate and applicable for the
specific project.

The GCS Offer to be submitted by the Managing Contractor during Stage One must meet all the requirements of
Clause 11.1 of the Conditions of Contract and must include:

1. Cost:
. a guaranteed construction sum which must not be greater than the Project Construction Cost

Estimate;

. the basis for, and amount of, any adjustments to which the Managing Contractor claims to be entitled
under Clause 11.3 of the Conditions of Contract, in respect of:

o the Management Fee;

o the On Site Overheads Fee;

o the Provisional Delay Allowance; and

o the Consultants Fee;

. an all up total of the guaranteed construction sum and any adjustments referred to Clause 11.1.2 of
the Conditions of Contract;

. the following documents submitted for information purposes only in accordance with clause 11.1.4 of
the Conditions of Contract:

o an elemental cost plan in accordance with the Australian Institute of Quantity Surveyors’
Australian Cost Management Manual 2000 Volume 1, Appendix A1;

o the Managing Contractor’s proposed trade package break up and budget for each trade
package, including without limitation details of any preferred subcontractors for particular trade
packages and such further information as may be reasonably required by the Principal or the
Principal’s Representative.

2. Time:
. the period of time for Practical Completion, from which the Date for Practical Completion will be
determined; and
° a program that demonstrates how the Contractor proposes to achieve Practical Completion of the

Works by the Date of Practical Completion;
3. GCS Offer Berief:

° a GCS Offer Project Brief which describes the requirements for the work under the Contract upon
which the guaranteed construction sum is based, including without limitation:

o the performance, scope, quality and functional and/or technical requirements of the Works;

o any specific requirements in relation to Temporary Works, constructional plant or method of
working;

o the Asset Management and Maintenance Database;
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o any specific requirements for Practical Completion; and

o the identification of each and every change from the Project Brief to the GCS Offer Project Brief,
including any omissions from the Project Brief.

4. Design Work to date:

) Drawings and specifications to inform how the guaranteed construction sum has been derived.
5. Other requirements:
. a list of performance warranties that the Managing Contractor will obtain from suppliers or

manufacturers in accordance with Clause 12.4 of the Conditions of Contract.
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SCHEDULE 15 - Activities to be Carried out during Stage One

Clause 3

Guide note:  Delete this guide note

Project Team to include specific activities to be carried out during Stage One, to enable the Managing
Contractor to produce the GCS Offer in accordance with Clause 11.1 of the Conditions of Contract and
Schedule 14.

Detailed requirements should be set out in relation to the following:
(a) Cost
(b) Time
(c) GCS Project Brief
(d) Design Work
(e) Other requirements (including performance warranties).

Note that all requirements in relation to activities to be carried out during Stage One should be set out in
this Schedule 15, and not in the Principal’s Project Brief.
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SCHEDULE 16 — Subcontractor Deed Poll
Clause 21.2

FORM OF DEED POLL

BY e, (ABN ..o, ) of

(hereinafter with its successors in office, nominated agents and the Queensland Government Procurement
Compliance Branch within the Department of Housing and Public Works (‘QGP Compliance Branch’) called the
“Principal”).

RECITALS

A The Principal has entered into an agreement with .............................. (the “Managing Contractor”) for
the provision of design services, subcontract construction documentation management services and
construction management services inrelationtothe ... (the “Project”).

B The Subcontractor proposes to enter into an agreement (the “Subcontract”) with the Managing Contractor

or a subcontractor of the Managing Contractor for the execution and completion and/or supply of the
............................................................... (the “Subcontract Works”) for the Project.

C It is a condition of the Subcontract that the Subcontractor executes this Deed Poll.
This Deed Poll provides as follows:
1 The Subcontractor warrants that:
(a) it will make and keep accurate and complete records of:
(i) its tender, including without limitation the preparation and submission of that tender;
(i)  tenders received by it, whether accepted or not;
(i)  the execution and completion of the work under the Subcontract; and

(iv) compliance with any commitments made in the Subcontractor’s tender and its obligations
under the Subcontract relating to compliance with government policies including but not limited
to the Queensland Procurement Policy, the local benefits test contained in the Queensland
Procurement Policy, the Ethical Supplier Mandate, the Ethical Supplier Threshold, the Building
and Construction Training Policy and the Best Practice Principles (if applicable);

(b)  the records referred to in clause 1(a) above shall include records that are required to be created or
provided, or that are otherwise referred to, under the Subcontract, as well as other records including
but not limited to those that:

(i) relate to the Subcontractor’s tender, including tender preparation, submission, negotiation,
evaluation, estimates and calculations;

(i) relate to design, including design calculations, option studies, opinions, reviews, and reports;

(i)  relate to the execution and completion of the work under the Subcontract, including without
limitation labour, subcontracts, subcontractors, consultants, materials, equipment, resourcing,
planning, progress, delay, inspection, examination, testing, compliance, approval, safety, risk,
variations, claims, payment, cost, and cost to complete;
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5

(iv)  are required to demonstrate compliance with the matters referred to in clause 1(a)(iv) above,
including without limitation payroll records, management records, time recordings and records
of project-specific training; and

(v) arein aformat or stored on any medium, including without limitation photographs, electronic
files, telecommunications, or social media;

(c)  subject to the Subcontractor’s right to claim legal professional privilege in respect of any record,
which is hereby maintained, permit the Principal, including the QGP Compliance Branch, to inspect
and to copy at any time any records referred to in clause 1(a) or 1(b) above, provide electronic
copies of such records in native format and provide any access to the Subcontractor’s sites,
premises or facilities necessary for an inspection referred to in this clause;

(d)  without limiting any other rights or obligations herein, the Subcontractor shall permit the Principal,
including the QGP Compliance Branch, to undertake an audit of the records referred to in clause 1(a)
or 1(b) above for the purposes of verifying the Subcontractor’'s compliance with any commitments
made in the Subcontractor’s tender and its obligations under the Subcontract relating to compliance
with government policies including the Queensland Procurement Policy, the local benefits test
contained in the Queensland Procurement Policy, the Ethical Supplier Mandate, the Ethical Supplier
Threshold, the Building and Construction Training Policy, and the Best Practice Principles (if
applicable).

The Subcontractor consents to the Principal, including the QGP Compliance Branch, disclosing or
providing copies of any records which the Principal, including the QGP Compliance Branch, inspects or
copies in accordance with clause 1 of this Deed Poll to the Managing Contractor.

The Subcontractor consents to the Principal, including the QGP Compliance Branch, in its absolute
discretion, publishing information about the Subcontractor’'s compliance with the Ethical Supplier Mandate,
including but not limited to any sanctions or penalties imposed, and warrants that it will not exercise any
right at law, including in contract, at common law or in equity, against the Principal, including the QGP
Compliance Branch, in relation to that publication.

This Deed Poll is governed by and construed in accordance with the laws of Queensland. The
Subcontractor hereby submits to the non-exclusive jurisdiction of the courts of Queensland and any courts
that may hear appeals from any of those courts, for any proceedings in connection with this Deed Poll, and
waives any right it might have to claim that those courts are an inconvenient forum.

This Deed Poll may not be revoked or otherwise modified without the prior written consent of the Principal.

EXECUTED as a DEED POLL

Name of Company — Subcontractor ACN

in accordance with s.127 of the Corporations Act 2001

Name of Director Signature of Director

Name of Director / Secretary Signature of Director / Secretary
OR

Name of Person — Subcontractor Signature of Person — Subcontractor

in the presence of:

Name of Witness Signature of Witness
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SCHEDULE 17 — Not Used

NOT USED
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